



STR-D2/EQPT/281/NETWORKING2.0/IT/2020-21
E-Procurement Tender No. NIMHANS/2020-21/IND749

25.01.2021

ADDENDUM/CORRIGENDUM-2
(Through e-procurement portal only)

Subject: Corrigendum-2 for the E Procurement Tender No. NIMHANS/2020-21/IND754

Reference:

- E- Procurement Tender No. NIMHANS/2020-21/IND749 Dated: 09/12/2020.**
- Addendum/Corrigendum Notification No. STR-D2/EQPT/281/NETWORKING2.0/IT/2020-21 Dt 06/01/2021**
- Addendum/Corrigendum & Clarification Notification No. STR-D2/EQPT/281/NETWORKING2.0/IT/2020-21 Dt 13/01/2021**

In reference to the Tender Notification No. **NIMHANS/2020-21/IND749** towards Networking 2.0, **Addendum/corrigendum-2** has been issued for the Addendum/Corrigendum Notification No. STR-D2/EQPT/281/NETWORKING2.0/IT/2020-21 Dt 13/01/2021 with change in schedule of date and time through e-procurement portal and NIMHANS website.

SI No	Schedule	As per Tender Document	To be read as
1	Last Date & Time for receipt of tenders	27/01/2021 upto 11.00 AM	06/02/2021 upto 16.30 PM
2	Last Date & Time for Tender Queries/Clarifications	13/01/2021 upto 16.00 PM	25/01/2021 upto 16.00 PM
3	Date & Time for Opening of Technical Bid	28/01/2021 at 11.00 AM	08/02/2021 at 11.00 AM
4	Hard copy of the tender document, except price bid which have been uploaded in eprocurement should be sent to Administrative Officer (Stores), Purchase section, NIMHANS, Bangalore-560029	08/01/2021 by 4.00 PM	08/02/2021 before 4.00PM

Addendum/corrigendum-2

Sl. No.	Page No	Point Details	RFP Description	Corrigendum - 1	NIMHANS Clarification to be Read as
1	87	Access Switch Gigabit 24 /48 Port POE+	Must support for 24/48 gigabit POE+ with 4 * 10 GIG SFP+ ports	Must support for 24/48 gigabit /mgigabit POE+ with 4 * 10 GIG SFP+ ports	Must support for 24/48 gigabit and mgigabit POE+ with 4 * 10 GIG SFP+ ports
2	55	Table: Bill of Material Sl. No.10	10G SFP Ether Modules for Inter Rack switches-10 Nos	NIL	a. 10G Base T SFP+ Ether Modules-30 Nos b. 1G Base T SFP Ether Modules- 300 Nos
3	136	Commercial bid format - 10 A: Supply Cost	Sl No 10, Server farm Switch 48 Port- 6 Nos	NIL	a. 10G Base T SFP+ Ether Modules- 30 Nos b. 1G Base T SFP Ether Modules- 300 Nos c. Server farm Switch 48 Port- 6 Nos

Sl. No.	Page No	Point Details	RFP Description	NIMHANS Clarification to be Read as																								
4	42	Sl No 4, SLA to Complete the Acceptance Test	<p>If the Successful Bidder fails to complete the Acceptance Test within 9 months from date of agreement NIMHANS may, without prejudice to its other remedies under the Agreement, levy as Penalties as below;</p> <table border="1"> <thead> <tr> <th>Milestone</th> <th>TimeLine</th> <th>Penalty</th> </tr> </thead> <tbody> <tr> <td>Complete the AT for Network 2.0 of NIMHANS</td> <td>9 months from the date of the agreement</td> <td>No Penalty</td> </tr> <tr> <td></td> <td>Delay of 0-4 weeks after 4 months from the date of the agreement</td> <td>INR 1,00,000/- per each week or part thereof of the delay</td> </tr> <tr> <td></td> <td>Delay more than 4 weeks after 4 months from the date of the agreement</td> <td>INR 2,00,000/- per each week or part thereof of the delay</td> </tr> </tbody> </table>	Milestone	TimeLine	Penalty	Complete the AT for Network 2.0 of NIMHANS	9 months from the date of the agreement	No Penalty		Delay of 0-4 weeks after 4 months from the date of the agreement	INR 1,00,000/- per each week or part thereof of the delay		Delay more than 4 weeks after 4 months from the date of the agreement	INR 2,00,000/- per each week or part thereof of the delay	<p>If the Successful Bidder fails to complete the Acceptance Test within 9 months from date of agreement NIMHANS may, without prejudice to its other remedies under the Agreement, levy as Penalties as below;</p> <table border="1"> <thead> <tr> <th>Milestone</th> <th>TimeLine</th> <th>Penalty</th> </tr> </thead> <tbody> <tr> <td>Complete the AT for Network 2.0 of NIMHANS</td> <td>9 months from the date of the agreement</td> <td>No Penalty</td> </tr> <tr> <td></td> <td>Delay of 0-4 weeks after 9 months from the date of the agreement</td> <td>INR 1,00,000/- per each week or part thereof of the delay</td> </tr> <tr> <td></td> <td>Delay more than 4 weeks after 9 months from the date of the agreement</td> <td>INR 2,00,000/- per each week or part thereof of the delay</td> </tr> </tbody> </table>	Milestone	TimeLine	Penalty	Complete the AT for Network 2.0 of NIMHANS	9 months from the date of the agreement	No Penalty		Delay of 0-4 weeks after 9 months from the date of the agreement	INR 1,00,000/- per each week or part thereof of the delay		Delay more than 4 weeks after 9 months from the date of the agreement	INR 2,00,000/- per each week or part thereof of the delay
Milestone	TimeLine	Penalty																										
Complete the AT for Network 2.0 of NIMHANS	9 months from the date of the agreement	No Penalty																										
	Delay of 0-4 weeks after 4 months from the date of the agreement	INR 1,00,000/- per each week or part thereof of the delay																										
	Delay more than 4 weeks after 4 months from the date of the agreement	INR 2,00,000/- per each week or part thereof of the delay																										
Milestone	TimeLine	Penalty																										
Complete the AT for Network 2.0 of NIMHANS	9 months from the date of the agreement	No Penalty																										
	Delay of 0-4 weeks after 9 months from the date of the agreement	INR 1,00,000/- per each week or part thereof of the delay																										
	Delay more than 4 weeks after 9 months from the date of the agreement	INR 2,00,000/- per each week or part thereof of the delay																										
5	37 & 38	Sl No 26 Payment	<table border="1"> <thead> <tr> <th>Sl. No</th> <th>Payment</th> <th>Milestone</th> <th>Documents Required</th> </tr> </thead> <tbody> <tr> <td>1</td> <td>60% of Supply Cost (Part-A)</td> <td>On delivery of items and completion of acceptance test – A</td> <td> <ul style="list-style-type: none"> • BoM • Acceptance Test clearance by NIMHANS • Insurance certificate • OEM warranty certificate for 5 years of all the components + 3 years AMC support in the name of NIMHANS </td> </tr> </tbody> </table>	Sl. No	Payment	Milestone	Documents Required	1	60% of Supply Cost (Part-A)	On delivery of items and completion of acceptance test – A	<ul style="list-style-type: none"> • BoM • Acceptance Test clearance by NIMHANS • Insurance certificate • OEM warranty certificate for 5 years of all the components + 3 years AMC support in the name of NIMHANS 	<table border="1"> <thead> <tr> <th>Sl. No</th> <th>Payment</th> <th>Milestone</th> <th>Documents Required</th> </tr> </thead> <tbody> <tr> <td>1</td> <td>60% of Supply Cost (Part-A)</td> <td>On delivery of items and completion of acceptance test – A</td> <td> <ul style="list-style-type: none"> • BoM • Acceptance Test clearance by NIMHANS • OEM warranty certificate for 5 years of all the components + 3 years AMC support in the name of NIMHANS </td> </tr> </tbody> </table>	Sl. No	Payment	Milestone	Documents Required	1	60% of Supply Cost (Part-A)	On delivery of items and completion of acceptance test – A	<ul style="list-style-type: none"> • BoM • Acceptance Test clearance by NIMHANS • OEM warranty certificate for 5 years of all the components + 3 years AMC support in the name of NIMHANS 								
Sl. No	Payment	Milestone	Documents Required																									
1	60% of Supply Cost (Part-A)	On delivery of items and completion of acceptance test – A	<ul style="list-style-type: none"> • BoM • Acceptance Test clearance by NIMHANS • Insurance certificate • OEM warranty certificate for 5 years of all the components + 3 years AMC support in the name of NIMHANS 																									
Sl. No	Payment	Milestone	Documents Required																									
1	60% of Supply Cost (Part-A)	On delivery of items and completion of acceptance test – A	<ul style="list-style-type: none"> • BoM • Acceptance Test clearance by NIMHANS • OEM warranty certificate for 5 years of all the components + 3 years AMC support in the name of NIMHANS 																									
6	87 & 88	Sl No 4, Access Switch Gigabit 24 / 48 Port POE+	Sl. No.20, Must have minimum 1 GB of RAM 2GB internal Flash / storage	Must have minimum 1 GB of RAM; 1GB of Internal Flash / Storage																								
7	32	Other Items Sl. No. 2	<table border="1"> <thead> <tr> <th>Sl. No.</th> <th>Particulars</th> <th>Criteria</th> <th>Proof/Documents Required</th> </tr> </thead> <tbody> <tr> <td>2</td> <td>Online Rackmount UPS</td> <td>UPS should be from any one of these OEM's: APC/Numeric/E&C</td> <td>Declaration from the authorized signatory of the Bidder</td> </tr> </tbody> </table>	Sl. No.	Particulars	Criteria	Proof/Documents Required	2	Online Rackmount UPS	UPS should be from any one of these OEM's: APC/Numeric/E&C	Declaration from the authorized signatory of the Bidder	<table border="1"> <thead> <tr> <th>Sl. No.</th> <th>Particulars</th> <th>Criteria</th> <th>Proof/Documents Required</th> </tr> </thead> <tbody> <tr> <td>2</td> <td>Online Rack mount UPS</td> <td>UPS should be from any one of these OEM's: APC/Numeric/E&C/Delta/Eaton</td> <td>Declaration from the authorized signatory of the Bidder</td> </tr> </tbody> </table>	Sl. No.	Particulars	Criteria	Proof/Documents Required	2	Online Rack mount UPS	UPS should be from any one of these OEM's: APC/Numeric/E&C/Delta/Eaton	Declaration from the authorized signatory of the Bidder								
Sl. No.	Particulars	Criteria	Proof/Documents Required																									
2	Online Rackmount UPS	UPS should be from any one of these OEM's: APC/Numeric/E&C	Declaration from the authorized signatory of the Bidder																									
Sl. No.	Particulars	Criteria	Proof/Documents Required																									
2	Online Rack mount UPS	UPS should be from any one of these OEM's: APC/Numeric/E&C/Delta/Eaton	Declaration from the authorized signatory of the Bidder																									

Note: Other terms and conditions remains same as per the Notification

- NIMHANS/2020- 21/IND 749 Dated: 09/12/2020.
- Addendum/Corrigendum Notification No. STR-D2/EQPT/281/NTWORKING2.0/IT/2020-21 Dt 06/01/2021
- Addendum/Corrigendum & Clarification Notification No. STR-D2/EQPT/281/NTWORKING2.0/IT/2020-21 Dt 13/01/2021

Sd/-
I/c Administrative Officer (S)
Purchase section, NIMHANS